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REQUEST FOR QUOTATION 

Drilling of One Tube Well by Air Compressor Drilling Rig 

 In Faizabad District of Badakhshan Province 

Date: February 24, 2026 

 ذریعه هوا )ایرکمپرسور( توسط ماشین  چاه آب آشامیدنی حلقه  یکحفر  برای آفر  درخواست 

 بدخشان ولایت   فیض آباددر ولسوالی  

DACAAR RFQ 32 PRF-191/EU/2502-EUY/EUY6.1/WSHN/02.2026 

DACAAR invites qualified interested companies/ 

individuals to submit their sealed offers for drilling of 

One Tube Well by Air Compressor Drilling Machine in 

Bagh-e-Mubarak School in Faizabad District of 

Badakhshan Province. 

 

Please use Annex (I) Budget Breakdown for submitting 

your offers, price must include Government Tax. Please 

Use Annex (II) for Tentative Work Plan. 

The offers must reach to DACAAR Main Office Logistics 

Unit located in Street No. 12, Paykobe-Naswar, Qala-e-

Fathullah, Kabul till 4:00pm, March 07, 2026. 

The bid opening session will be held on March 08, 2026 at 

10:00 am in DACAAR Main Office, Kabul Province and 

the bid winner will be notified shortly after the bid opening 

session . 

 

Terms and Conditions for Participants/Bid Winner 

1. 2% Tax will be applicable on the companies (Drilling 

activities) that have valid business license and 7% 

Tax will be applicable on the companies that have 

invalid business license, or on individuals who don't 

have business license. The concerned amount will be 

deducted from the contractor as withholding tax and 

DACAAR will pay that amount to Ministry of 

Finance, the amount starts from (1 AFN). Please 

attach copy of your license with your offers. 
 

2. Bid Winner will have to deposit the amount of 

(100,000 AFN) to  DACAAR Afghani Bank Account 

No. (0528101008667400) at AIB Bank, as a Contract 

Performance Guarantee. The amount is refundable 

only after successful completion of the contract. 

 

3. Offers without thumb, signature or stamp and 

containing manipulation/overwriting in prices will 

be rejected automatically and the bidders have no 

right to complain. 

 

 

 حفر  یو اشخاص انفرادی که علاقمند داکار از همه شرکت ها

توسط    یک آشامیدنی  آب  چاه  هوا  ماشین  حلقه  ذریعه 

باغ مبارک    را  سور(ی )ایرکمپر فیض  ولسوالی  در  برای مکتب 

داشته باشند تقاضا بعمل میآورد تا آفر های    بدخشانولایت    آباد

داکار   مرکزی  دفتر  به  شده  تعین  معیاد  از  قبل  شانرا  سربسته 

 د.ن بسپار

استفاده نمائید و قیمت  را  (  Iبرای ارائه آفر لست ضمیمه )  ا  لطف

شامل   باید  دولتها  لست    . باشد  مالیه  در  کار  تخمینی  پلان 

 ( گذاشته شده است. IIضمیمه )

تاریخ   الی  باید  به    4:00ساعت    2026  مارچ  07آفرها  عصر 

شعبه لوجستیک دفتر مرکزی داکار واقع پایکوب نصوار سرک  

 سپرده شود.  قلعه فتح الله ولایت کابل 12

آفرگشایی ساعت   از ظهر    10:00مجلس    مارچ   08تاریخ  قبل 

ولایت کابل صورت میگیرد   واقعدر دفتر مرکزی داکار  2026

 که متعاقبا  برنده داوطلبی در اسرع وقت اطلاع خواهد یافت. 

 

                                اشتراک کننده گان /برای برنده داوطلبی  شرایط قرارداد

برای کمپنی های که  مالیه دولت    2قیمت ها باید شامل % .1

تکس    7میباشند و%  )فعالیت حفاری(  دارای جواز دولتی

نمیباشند دولت  جواز  دارای  که  های  کمپنی  ویا   برای 

به بالا تکس وضع    (افغانی  1)از    معیاد معینه تمام باشد،

 .جواز کاری را شامل آفر تان نماید لطفا   میگردد.

 

برنده  .2 مبلغ    داوطلب  تا  است  افغانی(    100,000)مکلف 

  افغانی   بحسابقرارداد    اجرائیویضمانت  جهت    را

المللی  در    (0528101008667400)داکار   بین  بانک 

مبلغانتقال    افغانستان البته  از    متذکره  نماید،  اجرأ  بعد 

 .قابل باز پرادخت میباشد فقانه قراردادؤم

 
 

خوردگی   .3 قلم  و  مهر  امضآ،  شصت،  بدون  آفرهای 

حق   داوطلبان  و  گردیده  رد  اتومتیک  بطور  درقیمت 

 شکایت را ندارد. 
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Details of Work Specifications: 

4. The wells should be drilled by air compressor drilling 

rig machine to the depth of 110 M, the size of the 

drilling bit should not be less than 12-inch diameter. 

The well depth may increase or decrease in case of 

geological condition but the final decision will be made 

by DACAAR field engineer with the technical 

consultation of Hydro geological staff in Kabul. 

5. The well from the starting to the ending of drilling 

should not be less than 12 inches drilling bit 
 

6. Drilling rod diameter should be 89 or 100mm 
 

 

7. The contractor should have heavy rod and should be 

used between drilling rod and drilling bit. The heavy 

rod should not be less than 1500 Kg. 

 

8. The drilling bit should be according to the well litho 

logical layers. Secondly the drilling bit must be 

completely stable and free from breakage, looseness 

and abrasion, and the contractor can't use welded 

drilling bit. 

9. The contractor should lower 8 inches’ diameter PVC 

pipe and filter in straight line according to the well 

design. 

10. Contractor is responsible for the timely supply, 

transportation, and installation of all required materials 

for the project. materials include 8-inch diameter PVC 

Pipes and Filter for lining of the well. All supplied 

materials must comply with the technical specifications 

and quality standards approved by DACAAR. 

 

11. Around the pipe and screen should be filled by 

impervious clay and 2-6mm rounded, sorted  and 

washed river gravel according to the well design cost 

per meter. Backfilling and provision of its materials are 

the responsibility of the contractor (the sorted and 

washed river gravel must be provided by the 

contractor). 

12. Around the pipe, above the water level should be filled 

with impermeable clay according to the well design. 
 

13. The contractor should have proper and standard sample 

box to take the sample from each meter and put in to 

the sample box. 

 

 
 

 تفصیل تخنیکی کار ها: 
 

 

 باه  ذریعاه هاوا )ایرکمپرساور(ماشاین چااه بایاد توساط  .4

البتاه   انا  12 پال برماه با گردد حفاری متر 110عمق 

عمق چاه زیااد ککام  آن باه شارایط جیولاوجکی بساتگی 

دارد، اما تصمیم نهاایی توساط انجیار سااحوی داکاار باا 

 مشوره تخنیکی بخش هایدروجیولوجی اتخاذ میگردد.

 

قطر چاه از شروع برمه کاری الی ختم برمه کاری نباید  .5

 ان  باشد. 12کمتر از 

 ملی متر باشد  100الی  89قطر راد های برمه باید بین  .6

مکلف به داشتن راد سنگین باشد و از ان   قرارداد گیرنده .7

بین راد های برمه و پل برمه   اثنای برمه کاری در  در 

کیلو گرام   1500کاری استفاده نماید راد سنگین باید از  

 .کم نباشد

برمه   .8 احجار    بایدپل  طبقات  همچنان    ،باشد  چاهمطابق 

الاشه های پل برمه باید مستحکم و عاری از شکستگی ، 

باشد سایید گی  و  گیرنده.  لقی  پل   قرارداد  از  تواند  نمی 

 .ولدینگ شده استفاده نماید

 

به پایین و نصب نمودن پایپ پی    مکلف  قرارداد گیرنده .9

سی   چاه    8وی  داخل  به  مستقیم  و  عمود  شکل  به  ان  

 . مطابق به دیزاین چاه میباشد
 

 

ن   به  نی تأم .10 مورد  مواد  تمام  نصب  و  انتقال   از ی موقع، 

  برای سطر کردن چاه ان     8و فلتر    پایپ  ل  شام  :پروژه

  دی با   شدهنی مواد تأم  تمام  .قرارداد گیرنده میباشدبه عهده  

تخن  با مشخصات  مع   یکی مطابق  مورد    تی فی ک  یارهای و 

 .باشدداکار  دیی تأ

اطراف پایپ و فلتر توسط جغل دریایی سورت شده, لشم   .11

سایز   به  شده   شسته  به   6الی    2و  مطابق  متر  ملی 

دیزاین چاه پر کاری گردد. پرکاری اطراف پایپ و تهیه  

گیرنده   قرارداد  های  مسؤلیت  جمله  از  نیاز  مورد  مواد 

طرف    میباشد. از  شده  سورت  دریایی  قرارداد  )جغل 

 (.گرددتهیه  گیرنده

 

اطراف نل بالاتر از سطح آب توسط گل غیر قابل نفوذ   .12

 مطابق دیزاین چاه پر کاری گردد. 

مکلف به داشتن یک سمپل باکس درست    قرارداد گیرنده .13

بوده چاه  عمق  به  مطابق  معیاری  قرارداد  همچنان  ،  و 

ازهر   گیرنده نمونه  اخذ  به   و    مکلف  بوده  حفاری  متر 

 نماید. انرا در سمپل باکس جابجا
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14. The contractor should have the water tanker for 

circulation of water to the well during drilling and 

cleaning of well during gravel packing. The water 

tanker capacity should not be less than 15 cubic meters. 

15. Hard stratum cannot be reason for delaying in drilling 

of wells. 
 

16. The contractor will be entitled for the cost per meter of 

gravel pack and the impervious clay seal. 

 
 

17. The contractor should arrange for helmet, safety shows, 

overall, safety glass and leather glove for the safety 

purpose of working team. 

18. The work should be carried out in term of the technical 

specification and plan which is provided by DACAAR 

Program. 

19. The contractor must clean the area from dust and 

additional stones after the project.  

 

20. The contractor must lower 8-inch Class E PVC Casing 

Pipe and Filter according to the well design  
 

21. Pumping Test should be performed by electric 

submersible pump minimum for 8 hours for finding 

well hydraulic properties, such as static water table, 

discharge, dynamic (water table) time draw downed 

time recovery. If the Tube Well produces less than 5 

L/S the contractor should provide electrical 

submersible pump according to the mentioned Tube 

Well discharge for pumping test. 

The minimum and maximum discharge of pump should 

be between 5-7 L/S and the pump head should not be 

less than the required depth of well. The power of 

generator should be according to the power of water 

pump and to have stable power during pumping test. 

CONTRACTOR'S RESPONSIBILITIES: 
  
22. Start and completion dates for contract shall be 

according to work plan in Annex (II). 

 

23. Contractor should commit no less than the agreed fixed 

number of required drilling rigs to each DACAAR 

project. Contractor must seek written approval to 

remove any drilling rig from DACAAR project to any 

other work place. 
 

در    قراردادگیرنده .14 که  بوده  آب  تانکر  داشتن  به  مکلف 

جریان حفاری و پاک کاری با جریان دادن آب در داخل  

 15چاه از آن استفاده میشود. ظرفیت تانکر آب باید از  

 . کمتر نباشد متر مکعب

 

ها شده   .15 چاه  حفاری  شدن  مانع  برای  دلیل  طبقات سخت 

 نمیتواند. 

گیرنده .16 جغل    قراداد  متر  فی  پرکاری  پول  مستحق  تنها 

و   نل  اطراف  نفوذ  غیرقابل  گل  متر  فی  و  دریایی 

 . فلتردرچاه میباشد

گیرنده .17 کاری    قرارداد  برمه  پرسونل  مسئونیت  جهت 

مکف به تهیه  کلاه محافظوی، بوت، لباس کار، عینک 

 محافظوی و دست کش چرمی میباشد. 
 

کاری که   ، پلانکار ها باید بر مبنای مشخصات تخنیکی .18

 .گردد انجام گیردتر داکار ارائه می توسط دف

 

 

تا ساح  قرارداد گیرندهدر ختم کار   .19 از  مکلف است  ه را 

ب  اضافی  سنگ  و  خاک  کاری وجود  پاک  مکمل  طور 

 . نماید

گیرنده .20 فلتر    قرارداد  و  نل  نمودن  پایین  به  ان     8مکلف 

 مطابق به دیزاین چاه میباشد   Eکلاس 

  8حد اقل به مدت   چاه باید توسط پمپ برقی  پمپ تست .21

ساعت برای دریافت پارامترهای هایدرولیکی چاه مانند  

دینامیکی،  سطح  آبدهی،  ظرفیت  آب،  استاتیکی  سطح 

شود. انجام  چاه  آب  دوباره  احیا  و  نشست  در    زمان 

لیتر آب در فی ثانیه تولید کند،    5صورتیکه چاه کمتر از  

آنصورت   گیرندهدر  پمپ    قرارداد  واتر  تا  است  مکلف 

برقی زیر آبی مطابق به تولید مقدار آب چاه بخاطر پمپ  

 تست تهیه نماید.

لیتر درثانیه  7تا  5اخراج اعظمی و اصغری پمپ باید بین 

عمق چاه مورد باشد و قدرت پرتاب پمپ نه باید کمتر از  

اشد. قدرت جنراتور برق باید مطابق توان پمپ برقی  نیاز ب 

 باشد که بتواند به مدت زمان معین شده خاموش نشود. 

 : قرارداد گیرندهمسئولیت های 

 
لست    درکه  پلان کاری    تاریخ ختم و شروع کار مطابق  .22

 أ مکلف به اجر  قرارداد گیرندهذکر گردیده،  (II)   ضمیمه

 آن میباشد.

بر وقت حفاری تعداد چاه    أمکلف به اجر  قرارداد گیرنده .23

های تعین شده در قرارداد میباشد و در صورت استفاده  

غرض  داکار  برای  شده  گذاشته  بکار  های  ماشین  از 

باید اجازه رسمی    اجرای برنامه های خارج از قرارداد 

 داکار اخذ گردد. 
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24. Contractor is responsible for logistics cost during 

shifting / transportation of equipment between wells in 

project area. 

 

 

25. Any breakdowns or other delays must be reported to 

DACAAR as soon as possible . 
 

26. The Contractor should use river washed sand sorted 

gravel (2-6mm) for filling around filter. Contractor 

may use impermeable material for backfilling of 

around casing but still confirmation of the field officer 

is necessary on amount of back filling for screen and 

casings, it should be noted that, the cost of Gravel 

packing is separate, and cost of impermeable materials 

is separate.  

 

 

27. The Contractor will be fully responsible for vertical 

straight bore holes. 
 

28. Where the water table is less than 5 meters then the 

well should be sealed by impermeable clay to prevent 

water reaching the top of the filter. 

 
29. If the drilled well provides turbid unsafe water, that is 

the responsibility of contractor to rectify the problem; 

Otherwise, DACAAR will not pay for wells providing 

turbid water. 

 

30. The contractor does not have the right to make contract 

with another party . 
 

31. During the back filling, using heavy machine is 

prohibited, only shovel should be used . 

 

32. The Supplier must obtain Quality Assurance approval 

for the PVC pipes and screens from the Ministry of 

Rural Rehabilitation and Development (MRRD). 
 

33. Physical and Quality Test: DACAAR will carry out lab 

tests/inspection of PVC Pipes through a proper 

laboratory (test must comply with standard). The 

contractor will be responsible for all lab test charges. 

The required tests will include : 

1. Hydro Statics Pressure Test 

2. Heat Reversion test 

3. Impact Test 

4. Acetone Test 

نصب سامان آلات حفاری مربوط خود    ،مسئولیت انتقال .24

گیرنده مسئولیت     قرارداد  هیچگونه  داکار  و  میباشد 

برابر   در  اداری  یا  و  گیرندهلوجستکی  در    قرارداد  را 

 قرارداد ندارد.  أجریان اجر

ت  .25 اجرأهیچگونه  جریان  در  کاری  توقف  یا  و    أ خیر 

باید   مشکل  بروز  صورت  در  و  نیست  مجاز  قرارداد 

 داکار در جریان گذاشته شود.  ا  فور

تهیه ریگ و جغل  ؤمکلف و م    قرارداد گیرنده .26 به  ظف 

مناسب    ملی  6-2 شده  دریایی  سورت  شده  شسته  ریگ 

جهت پرکاری اطراف پایپ فلترها میباشد. و باقی پایپ 

برای پرکاری اطراف کیسنگ  قابل نفوذ    ضد  موادها از

نماید، و    استفاده  فلتر  اطراف  در  پرکاری  مقدار  البته  

توسط   این    انجنیرکیسینگ  که  میگردد،  تثبیت  ساحه 

با میگیرد  تصمیم  صورت  ساحه  نظرداشت  قابل  در   ،

شده   شسته  ریگ  توسط  پرکاری  قیمت  که  است  تذکر 

دریایی جدا است و قیمت خاک غیر قابل نفوذ جدا است  

 .میباشد قرارداد گیرندهو از جمله مسؤلیت های  

و   .27 باشد  عمود  باید  ها  چاه  عمق  گیرنده مسیر    قرارداد 

 مسئولیت راست بودن عمق چاه ها را  به عهده دارد. 

قرارداد  ،  در جاهای که سطح آب کمتر از پنج متر باشد .28

ظور جلوگیری از عبور آب در  ن مکلف است تا بم  گیرنده

آب چاه را توسط گل غیر قابل     ،قسمت های فوقانی فلتر

 نفوذ آب بسته نماید.

صورت  .29 غیر ی در  یا  و  آلود  گل  و  صاف  نا  چاه  آب  که 

مسئولیت   باشد  گیرندهآشامیدنی  آنر   قرارداد  که  است 

پول   داکار  نماید.  بر طرف  و  که  ان    تصحیح  چاه های 

 د نمی پردازد.ن نا صاف باش دارای آب

گیرنده .30 دیگر   قرارداد  شخصی  با  که  ندارد  این   حق 

 .قرارداد نماید  پروژه را

با بیل پر کاری گردد  نه با   ط در جریان پرکاری چاه، فق .31

 .ماشین های ثقیل

تأ  رندهی قرارداد گ .32  یبرا  تی فی ک   نی تضم  هی دیی مکلف است 

و    ای را از وزارت اح  یس  یو  یپ   یها  نی و اسکر  پی پا

 دی انکشاف دهات  اخذ نما

  ی و   یپ   ی ها  پی داکار پا  : ت ی فی ک  نهی و معا  یکی فز  نهی معا  .33

مع  یس لابراتوار  توسط  م  یاری را  )تست    دی نمای امتحان 

شناخته شده باشد(. پول    ی مطابق اصول استندرد ها  دی با

گ قرارداد  توسط  لابراتور  تول  رندهی مصارف  کننده    دی ک 

 .گرددی پرداخت م
 

 :عبارت اند از   ازی مورد ن یها تست
 

 تست  شری پر کسی استات  دروی تست فشار ها .1

 ی تست برگشت حرارت  .2

 تست ضربه  .3

 ن توی . تست اس4
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Note: The company shall be fully responsible for procuring 

the PVC pipes and filters, obtaining Quality Assurance 

approval from the Ministry of Rural Rehabilitation and 

Development (MRRD), and conducting laboratory testing 

of the pipes and filters. 

DACAAR RESPONSIBILITIES: 

34. DACAAR's monitoring and water testing 

representative to be at the site to check the depth of the 

well to assist the static water table and ensure enough 

of water column and to test the approximate quality 

and taste of water. 

35. The Locations of the wells will be determined by 

DACCAR only. In case  that contractor relocates a well 

without first obtaining DACAAR's written approval 

then DACCAR will not be liable to make any payment 

for the well. 

 

36. Payments will be made against receipt of invoice 

through DACAAR relevant Regional Office after 

successful completion of bored wells. Verification on 

well completion is needed from the DACAAR 

monitoring engineer who is responsible for the project. 

 

37. In case of bad or salty water in the well the materials 

for blocking of the well (cement, and stone powder, or 

an equivalent) will be provided by DACAAR and the 

cost of labour for blocking will be paid by Contractor. 

 
38. DACAAR will pay Contractor according to fixed price 

in the contract. 

 
 

39. DACAAR is not responsible for security or any 

damages (human or machinery) caused during 

implementation of contract. 

 

Terms of Contact : 
 

40. Start and completion of drilling work shall be based 

on the work plan in annex (II) of this ccontract.    

41. In case of delays caused by the contractor, 0.5% of 

remaining work will be charged as delays penalty 

on each day of delay, this role is applicable till one 

month, after one to two month 20% penalty, 

delaying more than two months, will be caused 

penalty of 30%.  

 

 

پایپ های پی طور کامل مسئول تهیه و تدارک    شرکت به   : نوت 

، اخذ تأییدیه تضمین کیفیت از پی وی سیو فیلترهای  وی سی  

های لابراتواری  وزارت احیا و انکشاف دهات، و انجام آزمایش 

 .باشدفیلترها میپایپ ها و 

 

 مسئولیت های داکار: 
 

نماینده داکار در بخش نظارت و تست آب ها در ساحه   .34

جهت چک و تست تقریبی کیفیت آب ها و عمق چاه ها 

قدر کافی( در   (و کمک در مورد سطح آب دهی چاه ها  

 ساحه حضور خواهد داشت. 

 

تعین  .35 داکار  رسمی  نماینده  توسط  فقط  چاه   موقیعت 

به میل خود    قرارداد گیرندهکه  ی ردد، اما در صورت  گمی 

میدهد   تغییر  را  چاه  هم  موقیعت  ان   هماهنگیبدون  و 

پول  در قسمت پرداخت    ینصورت داکار اداکار درقبلی با  

 ه مسؤلیت نخواهد داشت یچگون این نوع چاه ه

ختم   .36 از  بعد  و  انوایس  رسید  مقابل  در  پول  پرداخت 

قابل  داکار  مربوطه  توسط دفتر ساحوی    موافقانه هر چاه

میباشد که توسط نماینده با صلاحیت داکار تصدیق    أاجر

و ها    میگردد  چاه  بودن  کامیاب  از  ماه  هر  اخیر  در 

که مسؤل    انجنیرراپور داده میشود، تصدیق چاه توسط  

 . مینماید ضروری است بررسیچاه ها را پروژه بوده 

آن  .37 طعم  بودن  شور  یا  و  آب  پایین  کیفیت  صورت  در 

سمنت   و  سنگ  پودر  قبیل  از  ضرورت  مورد  مواد 

غرض بسته نمودن چاه مذکور توسط داکار تهیه خواهد  

توسط    ،گردید بسته کردن چاه  قیمت کارگری غرض  و 

 پرداخت خواهد گردید. قرارداد گیرنده

 پرداخت اجوره حفر چاه ها مطابق قیمت تعین شده در .38

 قرارداد خواهد بود. 

امنیت  .39 مسئولیت  حواد  یداکار  یا  مانند  ثو  مترقبه   غیر 

اجر جریان  در  جانی  ویا  مالی  را   أخسارات   قرارداد 

 .عهده دار نمیباشد
 

 قرارداد:  ضأام شرایط

باید مطابق پلان کاری لست  شروع و ختم حفر   .40 چاه ها 

 ( قرارداد باشد. IIضمیمه )

  قرارداد گیرنده در صورت تأخیر بدون موجب از طرف   .41

بدل هر   %0.5در حفر چاه ها مبلغ    بطور جریمه در 

از   مانده  باقی  کار  از  گیرندهروز  وضع   قرارداد 

جریمه دارد و   20میگردد، تأخیر از یکماه الی دو ماه %

 جریمه را باعث میگردد.   %30تأخیر بیشتر از دو ماه 
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42. Contractor has the obligation to complete all wells 

in specified time. Delays caused by natural disaster 

or geological problems are exceptional but both 

DACAAR and Contractor must certify and agree 

on the cause of delay. 

 

43. The sites for the wells will be selected by 

DACAAR, and the contractor does not have right 

for selection of location for well. 

44. Transportation cost of machineries, food and 

accommodation will be contractor's responsibility. 

45. The Contractor has to take into consideration the 

work specification -project completion period and 

they will be able to finish the work for the signed 

contract; otherwise, the contractor will be replaced 

with the new party and the call deposit will not be 

refunded. 

46. One- week prior notice will be given for contract 

termination. The payment will be made only for the 

work completed under specification. The contractor 

will return all unused materials given by 

DACAAR. 

47. If the contractor works for three consecutive days 

in presence of DACAAR representative faced with 

any problem (hardness of the earth) and cannot go 

deeper, in that case DACAAR will pay for drilled 

portion and the engineer should change the well 

location.  

48. The contractor should confirm his active presence 

and activities during first weeks, after signing of 

the contract, otherwise, DACAAR will take a 

decision regarding cancellation of the contract.  

49. Award of Contract will be based on the 

capacity/potentiality of bidder which will be 

decided after evaluation of the bidders. It is the 

right of DACAAR to make the decision of 

awarding contract. 

50. DACAAR Technical Evaluation will be based on 

experience in drilling field, number of rig 

machines, status of machines, knowledge about the 

targeted regions and experience with DACAAR. 

51. DACAAR (Logistics Unit) adheres to National and 

International laws on child labour DACAAR makes 

sure all its suppliers and vendor abide by such laws 

preventing child labour in all DACAAR activities 

countrywide. 

گیرنده .42 زمان    قرارداد  در  ها  چاه  حفر  تکمیل  به  مکلف 

از   ناشی  های  مشکلات  میباشد.  قرارداد  در  معینه 

حوادث غیر مترقبه طبیعی و یا مشکلات های ناشی از  

عدم امنیت در جریان کار پروژه  شامل این بند نمیباشد 

تائید  و  توافق  باید  حوادث  چنین  بروز  صورت  در  اما 

 جانبین قرارداد در آن باشد. 

داکار صورت   .43 توسط  برای حفر چاه ها  انتخاب ساحات 

 حق انتخاب را ندارد.  قرارداد گیرندهخواهد پذیرفت، و 

قرارداد  قیمت انتقال ماشین آلات، غذا، سرپناه مسئولیت   .44

 میباشد.  گیرنده

مکلف به اجرأ و تکمیل قرارداد در مدت    قرارداد گیرنده .45

باید مطابق  قرارداد میباشد و پلان ها  این  تعین شده در 

آن پیش برود، در صورت عدم تطبیق برنامه ها مطابق  

فسخ   داکار حق  کارها،  پاین  کیفیت  یا  و  تعین شده  پلان 

داوطلبی   در  اشتراک  تضمین  پول  و  دارد  را  قرارداد 

 قابل باز پرداخت نخواهد بود. 
 

در ظرف یک   قرارداد گیرندهدر صورت فسخ قرارداد،   .46

هفته رسما  اطلاع خواهند یافت. فقط کارهای که مطابق  

پرداخت   قابل  باشد  گردیده  اجرا  شده  تعین  مشخصات 

نگردیده  استفاده  که  داکار  شده  تهیه  مواد  تمام  میباشد. 

 باشد باید دوباره به داکار واپس گردد.

صورتیکه   .47 گیرندهدر  در    قرارداد  هم  پی  روز  سه 

زمین(    )سختی  چون  موانع  بنابر  داکار  نماینده  حضور 

داکار   این صورت  در  نگردد.  چاه  حفر  ادامه  به  موفق 

موقعیت   و  پرداخت  خواهد  را  شده  حفر  چاه  قیمت  فقط 

 چاه توسط داکار تغیر داده میشود. 

باید در هفته نخست حضور فعال وکاری    قرارداد گیرنده .48

خود را در ساحه به اثبات برساند، در غیر آن صورت  

اقدام   لازمه  تصامیم  و  قرارداد  فسخ  قسمت  در  داکار 

را   مرکزی  دفتر  باید  داکار  نماینده  و  نمود،  خواهد 

 عندالموقع در جریان بگذارد.

قرادادی   .49 توانایی  و  ظرفیت  اساس  بر  از  قرارداد  بعد 

داوطلب   نهایی  ارزیابی  تصمیم  و  میگیرد،  صورت 

 توسط تیم بررسی صورت میگیرد.

 

بخش   .50 در  تجربه  اساس  به  داکار  تخنیکی  ارزیابی 

داشتن   ها،  ماشین  وضعیت  ها،  ماشین  تعداد  حفاری، 

با  کاری  تجربه  و  شده,  تعین  حه  سا  از  کافی  معلومات 

 داکار انجام خواهد شد. 

 

قوانین  .51 درنظرداشت  با  لوژیستیک(  )شعبه  داکار  دفتر 

ملی و بین المللی برای جلوگیری از کار کودکان مصمم  

و   گان  کننده  تهیه  فعالیتهای  تمام  که  میکند  و سعی  بوده 

 مشتریان این اداره به این اصل پابند باشند.
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52. The Humanitarian Organizations (HO) may 

conduct on-site visit in the contractor’s premises 

(or may take similar measures) to ensure 

compliance . 

 

دوستانه  .52 بشر  های  از    (HO)سازمان  تا  است  ممکن 

تطبیق  و  خاطر  اطمینان  بخاطر  به  ها  سایت  و  محلات 

آورده   بعمل  بازدید  گیرنده   داد  قرار  توسط  کار  درست 

 ویا ممکن است اقدامات مشابه را انجام دهد. 

For more details, please visit DACAAR Logistics Unit Main Office Kabul, Sunday through Thursday, from 

8:00am to 03:00pm. Or contact on below Email Address: jamal@dacaar.org or wasimullah@dacaar.org 

 

 

Sincerely Yours,  

Manager – Logistic and Supply Chain 

Date: February 24, 2026
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ANNEX (I) 

BUDGET BREAKDOWN  / فورم ارایه آفر 

DACAAR RFQ 32 PRF-191/EU/2502-EUY/EUY6.1/WSHN/02.2026 
 

 

Drilling of One Tube Well by Air Compressor Drilling Rig for Bagh-e-Mubarak School in Faizabad District of Badakhshan Province: 

S/N 

Districts/ 

Village 

Total 

No of 

Well 

UNIT COST PER METER (AFN) PLUS 2% OR 7 % 

TAXES 

Pumping Test (One Job) 

(Should be performed by 

electric submersible pump 

minimum for 8 hours for 

finding well hydraulic 

properties, and Record such 

as static water level, 

discharge, dynamic water 

level and time recovery. The 

minimum and maximum 

discharge of pump should be 

between 5-7 L.s and the 

pump head should not be less 

than 110m. The power of 

generators should be 

according to the power of 

water pump and should have 

stable power during pumping 

test. 
 

 قیمت پمپ تست 

 

Total Cost of 

94 Meter of 

PVC Pipe 

Class E with 

lab test 

Total Cost of 28 

Meter PVC 

Screen (Filter) 

Class E with lab 

test 

Grand Total Costs 

(Afghani) 

(Including Government 

Tax, Total Costs of 

Drilling, Lowering, 

Backfilling, Pump Test, 

PVC Pipe and PVC 

Filter along with lab 

tests) 

 

 قیمت مجموعی

 

Drilling Well 

by Air 

Compressor 

Drilling Rig 

and using of 

12” diameter 

bit from 

starting to the 

depth of 

110m 

Lowering of 

8 inches 

PVC Pipe 

Class E and 

Filter Class 

E. 

(Only pipe 

and Filter 

lowering 

wage) 

 

(AFN/ Per 

Meter) قیمت   

فی متر پایین  

 نمودن پایپ

Backfilling by 

impervious clay 

and Gravel 

packing by 

sorted and 

washed river 

gravel size (2-6 

mm according 

to the well 

design). The 

price should 

include costs of 

materials and 

backfilling 

wages. 

 

(AFN/ Per 

Meter) قیمت فی   

 متر پرکاری 

Total 

Cost 

Per/Meter 

(AFN) 

قیمت 

مجموعی فی  

متر  

کندنکاری، 

پایین نمودن  

پایپ و  

 پرکاری 

1 

Bagh-e-

Mubarak 

School in 

Faizabad 

District of 

Badakhshan 

Province 

One 

Tube 

Well 

(110 M 

Depth) 

        

 

Company / Individual Name: ________________________________________________________________________________________    :اسم شرکت ک آفر دهنده 

Address & Stamp: ____________________________________________________________________________________________________ آدرس و مهر کمپنی 

Mobile No: ______________________________________________________________________________________________________________ نمبر موبائیل   

Email Address: ____________________________________________________________________________________________________________ ایمل آدرس 
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ANNEX (II) 

Tentative Work Plan  پلان تخمینی کاری 

DACAAR RFQ 32 PRF-191/EU/2502-EUY/EUY6.1/WSHN/02.2026 

 

Drilling of One Tube Well by Air Compressor Drilling Rig in Bagh-e Mubrak Village Faizabad District of Badakhshan Province: 
 

S/No Province Village/District 
Quantity of 

Wells 

Required Number of 

Air Compressor Rig 
Start of Work Completion of Work 

1 Badakhshan 
Bagh-e-Mubarak School Faizabad 

District 
1 1 

Starts Upon DACAAR  

Final Approval 
March 31, 2026 

 

 


