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REQUEST FOR QUOTATION 
 

Drilling of One Tube Well by Mud Rotary Rig for DACAAR 

 Program ECHO Project in Kunduz Province 
 

 دورانی  سیستمتوسط ماشین  آب آشامیدنی چاهحلقه   یکبرای حفر درخواست آفر

   کندز ولایت  درECHO پروژه پروگرام داکار برای 
    

Date: April 23, 2026 
 

DACAAR RFQ 57 PRF-633 and 634/ECHO/2401-ECHO/EHWR1.3.7/WSHE/04.2026 
 

 

Sealed offers are invited from qualified companies  and 

individuals for Drilling of One Tube Wells by Mud 

Rotary Drilling Rig with Compressor and Pump Tests in 

Khan Abad District of Kunduz Province.  

Please use Annex (I) Budget Breakdown for submitting 

your offers, price must include Government Tax. Please 

Use Annex (II), for Tentative Work Plan.  

 
The offers must reach to DACAAR Main Office 

Logistics Unit located in Street No. 12, Taimani Project, 

Qala-e-Fathullah - Kabul Province till 4:00pm May 04, 

2026. 

The bid opening session will be held on May 05, 2026 at 

10:00am in DACAAR Main Office, Kabul Province, 

and the bid winner will be notified shortly after the bid 

opening session . 

Terms and Conditions for the bid winner/participants 
 

1. Price must be in Afghani including 2% Tax for the 

registered companies (Drilling Activity) and 7% 

Tax for unregistered companies, expired licensed 

companies or individual. Tax will be applicable 

over (1AFN). Please attach copy of your license 

with your offers. 

 

2. The bid winner should deposit (100,000 AFN) as a 

Contract Performance Guarantee and submit the 

deposit slip to DACAAR Logistics Unit. 
 

3. Prior to submitting quotation, the supplier should 

carefully assess the geographical location of the 

target area. The quotation should be based on a 

thorough consideration of the area's in terms 

geographical and geological conditions. 

 

 

 

 
 
 

  یک   رحف  یمندعلاق  که   اشخاص انفرادیو   داکار از همه شرکت ها

معه کمپریسور    ورانید  سیستمتوسط ماشین    آب آشامیدنی  چاهحلقه  

پمپ   آباد  ولسوالی    در  را   تست و  باشند   کندزولایت  خان  داشته 

 طلبی اشتراک نمایند.وا پروسه د درتا  ردآوعمل می دعوت ب 
 

استفاده نمائید و قیمت ها  را  (  Iبرای ارائه آفر لست ضمیمه )  ا  لطف

شامل   دولتباید  کار  . باشد  مالیه  تخمینی  ضمیمه    یپلان  لست  در 

(IIگذاشته شده است ).  

تاریخ   الی  باید  به شعبه    4:00ساعت    2026  می   04آفرها  عصر 

نصوار   پایکوب  تایمنی  پروژه  واقع  داکار  دفتر مرکزی  لوجستیک 

 سپرده شود.  قلعه فتح الله ولایت کابل 12سرک 

در دفتر   2026 می  05تاریخ  قبل از ظهر    10:00آفرگشایی ساعت  

داکار   برنده   واقعمرکزی  متعاقبا   که  میگیرد  کابل صورت  ولایت 

 داوطلبی در اسرع وقت اطلاع خواهد یافت. 

 
 

 اشتراک کننده گان  /برای برنده داوطلبی  دقراردا شرایط 

 

برای  مالیه دولت  2باید شامل %به افغانی داده شود و قیمت ها  .1

ها  جوازئیکه  کمپنی  حفاری(  دارای  و  )فعالیت    7%   میباشند 

ویا معیاد  که دارای جواز دولتی نمیباشندئیبرای کمپنی ها مالیه

باشد تمام  انفرادی   معینه  یا اشخاص  بالا    ( افغانی  1)از    و  به 

 .جواز کاری را شامل آفر تان نماید  لطفا   وضع میگردد. مالیه

2. ( باید  قرارداد  اجرا  100,000برنده  افغانی را جهت تضمین   )

نمایند و سند پرداخت انرا به    واریزقراداد بحساب بانکی داکار  

 .بخش تدارکات داکار ارایه نمایند

  ساحه   ییای جغراف  ت ی موقع  دی کننده با  نی تام  مت،ی قبل از ارائه ق .3

  وبا بر اساس    دی با  قیمت هاکند.    یاب ی مورد نظر را به دقت ارز

کامل   گرفتن  شرا  ساحهنظر  نظر  زم  ییای جغراف  طی از    ن ی و 

 باشد.  یشناس
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Work Specifications: 

1. The well should be drilled by mud rotary rig with  

13.5 or 14-inch diameter drilling bit from the surface 

to the depth of 120m. The Depth of well will be 

increased or decreased in case of geological 

condition but, the final decision will be taken by 

DACAAR Hydrogeology/ Technical Staff. 

 

2. The well from the starting to the ending of drilling 

should not be less than 13.5 or 14-inch drilling bit. 

 
 

3. Drilling Rod diameter should be 89 or 100mm. 
 

4. The contractor should have heavy rod and should be 

used between drilling rod and drilling bit. The heavy 

rod should not be less than 1500 Kg. 

 

5. The drilling bit should be according to the well litho 

logical layers. Secondly the drilling bit must be 

completely stable and free from breakage, looseness 

and abrasion. 

6. The contractor will be responsible of lowering and 

installation of screen and pipe in a straight line in 

the well. 
 

7. The contractor should take the sample from each 

meter and put into the sample box and label of each 

sample intervals. The contractor must have the 

sample box. 

8.  The contractor should have the water tanker for 

circulation of water to the well during drilling and 

cleaning of well during gravel packing. The water 

tanker capacity should not be less than 15 cubic 

meters. 

9. The contractor must lower PVC 8-inch Casing Pipe 

and Filter Class D according to the well design (cost 

per meter). The Contractor is responsible to provide 

8 inches PVC pipe and screen according to the well 

design. 

10. Around the pipe and screen should be filled by 

impervious clay and 2-6mm rounded, sorted  and 

washed river gravel according to the well design 

cost per meter. Backfilling and provision of its 

materials are the responsibility of the contractor (the 

sorted and washed river gravel must be provided by 

the contractor). 

 

 

 : و مشخصات کار  اتیجزئ
 

از سطح   .1 که  گیرد  دورانی صورت  ماشین  توسط  چاه  حفاری 

برمه  به  متر  120عمق  به  زمین   پل  انچ    14  یا   13.5قطر 

میتواند  جیولوجکی  شرایط  به  نظر  چاه  عمق  گردد.  حفاری 

تصمیم   ولی  شود  بیشتر  ویا  طرف    نهاییکمتر  از 

 داکار اتخاد میگردد. کارمند تخنیکی /هایدروجیولوج 

 

قطر چاه از شروع برمه کاری الی ختم برمه کاری نباید کمتر  .2

)انچ    14  یا   13.5از پل    انچ  14  یا   13.5باشد  مطابق  انچ 

 . برمه(

 . ملی متر باشد 100الی  89 بین برمه باید یقطر راد ها .3

گیرنده    .4 راد    مکلفقرارداد  داشتن  از    سنگینبه  و    آن باشد 

کاری   برمه  پل  و  برمه  رادهای  بین  در  کاری  برمه  دراثنای 

 کیلو گرام کم نباشد.  1500، راد سنگین باید از استفاده نماید

و همچنان الاشه    .باشد  چاه مطابق طبقات احجار    بایدپل برمه   .5

  های پل برمه باید مستحکم و عاری از شکستگی، لقی و سایید 

 .گی باشد

 

طور پایین نمودن نل و فلتر ب   ه نصب ومکلف ب قرارداد گیرنده   .6

 .چاه میباشد مستقیم در

 

 
 

 

نمونه از هر متر حفاری بوده و    خذمکلف به اقرارداد گیرنده   .7

ا از  در  خذبعد  آنرا  گیری    نمونه  نمونه   و   نماید  جاجاب بکس 

داشتن بکس نمونه گیری    .نمایدبرجسپ    نمونه را    متراج هر

 .حتمی میباشد

تانکر آب  قرارداد گیرنده   .8 به داشتن  که در جریان   بودهمکلف 

کاری   پاک  و  دادن  با  حفاری  آن  جریان  از  چاه  داخل  در  آب 

متر مکعب کمتر    15استفاده میشود. ظرفیت تانکر آب باید از  

 نباشد.

 

فلتر    قرارداد گیرنده .9 پایین نمودن نل و  به  کلاس  انچ    8مکلف 

D       پایین نمودن نل وفلتر  مطابق به دیزاین چاه میباشد )قیمت

متر(درچاه   فی  وفلتر    ،به  نل  قرارداد  وتهیه  دوش   گیرنده به 

 .میباشد

 

و   .10 لشم  شده,  سورت  دریایی  جغل  توسط  فلتر  و  پایپ  اطراف 

ملی متر مطابق به دیزاین چاه پر    6الی    2شسته شده  به سایز  

کاری گردد. پرکاری اطراف پایپ و تهیه مواد مورد نیاز از  

میباشد. گیرنده  قرارداد  های  مسؤلیت  دریایی   جمله  )جغل 

 (.میگرددتهیه  قرارداد گیرندهسورت شده از طرف  
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11. Around the pipe, above the water level should be 

filled with impervious clay according to the well 

design (Cost per meter). The impervious clay is 

prepared by the contractor the impermeable clay 

should be pure clay or Bentonite and should not 

contain any metallic or non-metallic compounds and 

organic material. The location of impermeable mud 

is determined by DACAAR field engineer 

12. The contractor should be entitled for the cost per 

meter of gravel pack and the impervious clay seal. 
 

13. Compressor Test: The well should be cleaned and 

developed by air Compressor with three inches GI 

outlet pipe (with joint of Flange) and one inches GI 

air pipe or PE pipe 32mm (10 Bar- PE 80) (one job) 

until the water of well completely cleaned from 

mud, silt and dust. The capacity of compressor 

should be 12 atmospheres (output of pressure) and 

should be able to clean and develop the well to the 

depth of maximum 120m. The development of well 

means to close and open the gate valve of water pipe 

outlet during compressor operation for better 

cleaning and sorting of gravel and sand around the 

pipe and screen. 

14. Pumping Test should be performed by electric 

submersible pump minimum for 8 hours for finding 

well hydraulic properties, such as static water level, 

discharge, dynamic (water level) time draw downed 

time recovery. If the Tube Well produces less than 5 

L/s, the contractor should provide electrical 

submersible pump according to the mentioned Tube 

Well discharge for pumping test. 
 

The minimum and maximum discharge of pump 

should be between 5-7 L/s and the pump head 

should not be less than 120m. The power of 

generator should be according to the power of water 

pump and to have stable power during pumping test. 
 

The contractor should have water level indicator, 

valve and flow meter for control of well discharge 

during pumping test of well. 
 

15. The contractor should arrange for Helmet, Safety 

Shoes, Safety Glass and Leather Glove for Safety of 

his working team. 

16. The contractor should provide hard and soft copies          

of report for well construction and pumping test. 

 

 

دارد توسط گل  راف نل که بالاتر از سطح آب قرار  قسمت اط .11

فی   )قیمت  گردد  پرکاری  چاه  دیزاین  به  مطابق  نفوذ  غیرقابل 

 میگردد تهیه    قرارداد گیرندهاز طرف  گل غیرقابل نفوذ    .متر(

  ی خاک رس خالص باشد و حاو   ای     تی بنتون   دی با  ری ناپذ گل نفوذ

ترکچی ه  دنباش  یعضو  ومواد  یرفلز ی غ  ،یفلز  بی گونه 

موقعیت قرارگیری گل غیری قابل نفوذ از طرف انجینر ساحه  

 .معین می شود 

 

تنها مستحق پول پرکاری فی متر جغل دریایی   قرارداد گیرنده .12

 . و فی متر گل غیرقابل نفوذ اطراف نل و فلتردرچاه میباشد

 
 

کاری .13 چاه   پاک  انکشاف  ماشین    ها  و    12  کمپریسورتوسط 

نل  فشار هوا    اتمسفیر دارای  )با    انچ  3که  آب  تاب  پر  جستی 

پلنج   جستی  انچ  3اتصالات  هوای  نل  و  ای  ویا    چ ان   1(  پی 

)  32پایپ   متر  پاک    (PE 80بار    10ملی  الی  وظیفه(  )یک 

از   آب  میدهشدن  از    ،ریگ  هدف  گیرد.  صورت  لای  و  گل 

پایپ آب   بسته کردن کیت وال  باز و  از  انکشاف چاه عبارت 

در هنگام پاک کاری چاه برای سورت شدن جغل در اطراف  

الی عمق عملیه  این  و  میباشد  فلتر  و     ی متر   120  عظمیا  نل 

 . ورت گیردص

 
ساعت    8به مدت    حد اقل چاه باید توسط پمپ برقی  پمپ تست .14

مانن  چاه  هایدرولیکی  پارامترهای  دریافت  سطح  برای  د 

، زمان نشست و  استاتیکی آب، ظرفیت آبدهی، سطح دینامیکی

  5در صورتیکه چاه کمتر از    ،احیا دوباره آب چاه انجام شود

آنصورت   در  کند،  تولید  ثانیه  فی  در  آب  گیرنده لیتر   قرارداد 

دار  مکلف است تا واتر پمپ برقی زیر آبی مطابق به تولید مق

 .نمایدآب چاه بخاطر پمپ تست تهیه 

 
بین   باید  پمپ  اصغری  و  اعظمی  درثانیه   7تا    5اخراج  لیتر 

از کمتر  باید  نه  پمپ  پرتاب  قدرت  و  اشد.  ب   متر   120 باشد 

پمپ برقی باشد که بتواند  درت جنراتور برق باید مطابق توانق

 به مدت زمان معین شده خاموش نشود. 

 

گیرنده تستدر    قرارداد  پمپ  آب باید    جریان   سطح    نشانگر 

آب(، گیری  اندازه  برقی  سنج    وال )فیته  جریان  با  همرا 

 . چاه داشته باشد آب تخلیهیری گو اندازه برای کنترل  )فلومتر(
 

 

گیرنده .15 مص   قرارداد  کاری    پرسونلنیت  ووجهت  برمه 

محافظوی کلاه  تهیه  به  مکلف  کار   ، لباس  ،بوت  ،درجریان 

 .عینک و دستکش چرمی در ساحه میباشد

باید راپور ساختمان و پمپ تست چاه را هم در    قرارداد گیرنده .16

 سافت و هم در هارد تهیه نماید.
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Note: Before of lowering casing, screen and gravel 

packing the Contractors should provide all required 

materials/equipment, such as, compressor machine, 

pumping test equipment, Generator, water tanker  and 

etc. at site. 

CONTRACTOR'S RESPONSIBILITIES: 

1. Start and completion dates for contract shall be 

according to work plan in Annex II. 

 

2. Contractor is responsible for logistics cost during 

shifting / transportation of equipment to the project 

area. 

 

3. Contractor is responsible for the timely supply, 

transportation, and installation of all required 

materials for the project. materials include 8-inch 

diameter PVC Pipes and Filter Class D  for lining of 

the well. All supplied materials must comply with 

the technical specifications and quality standards 

approved by DACAAR.  
 

4. The Supplier must obtain Quality Assurance 

approval for the PVC pipes and screens from the 

Ministry of Rural Rehabilitation and Development 

(MRRD). 

 

Physical and Quality Test: DACAAR will carry 

out lab tests/inspection of PVC Pipes through a 

proper laboratory (test must comply with standard). 

The contractor will be responsible for all lab test 

charges. 

The required tests will include. 

1. Hydro Statics Pressure Test 

2. Heat Reversion test 

3. Impact Test 

4. Acetone Test 
 

 

5. Where the water table is less than 5 meters then the 

well should be sealed by impermeable clay to 

prevent water reaching the top and upper parts of 

the well. 
 

6. The Contractor should use river washed sand sorted 

gravel (2-6mm) for filling around filter Gravel shall 

be composed of clean, round, hard, water-worn 

siliceous material, free of flat or elongated pieces, 

organic matter, or other foreign matter. Contractor 

is responsible for impermeable material for 

backfilling of around casing but still confirmation 

of the field officer is necessary on amount of back 

filling for screen and casings, it should be noted 

that, the cost of Gravel packing is separate, and cost 

of impermeable materials is separate. 
 

 

نل  :نوت  نصب  از  همه  ،  قبل  باید  قرادادی  جغل  و  فلتر 

ر کمپریسو(تجهیزات پمپ تست و کمپریسورکاری را از قبیل  

 .جریان سنج(  را آماده کند  آب و تانکر، جنراتور، ، واترپمپ

 
 

 : قرارداد گیرندهمسئولیت های 

شروع   .1 و  ختم  کاری    مطابق   کار تاریخ  لست    درکه  پلان 

گردیده،  (II)   همضمی  گیرندهذکر  اجر  قرارداد  به  آن   أمکلف 

 میباشد.
 

انتقال .2 خود    حفاری لات  آ سامان    نصب  ،مسئولیت  مربوط 

گونه مسئولیت لوجستکی میباشد و داکار هیچ    قرارداد گیرنده

اداری   یا  برابر  و  گیرندهدر  جریان   قرارداد  در    أ اجر  را 

 ندارد.  قرارداد
 

ن   به  نی تأم .3 مورد  مواد  تمام  نصب  و  انتقال    : پروژه   ازی موقع، 

به    برای سطر کردن چاه    Dکلاس  انچ  8و فلتر    پایپ  ل  شام

مطابق با   دی با  شدهنی مواد تأم  تمام  .قرارداد گیرنده میباشدعهده  

 .داکار باشد دیی مورد تأ تی فی ک یارهای و مع یکی مشخصات تخن 

 
و   پایپمکلف است تأییدیه تضمین کیفیت برای    قرارداد گیرنده .4

سی  های  اسکرین وی  وزارت   پی  از  و  محترم  را  احیا 

 اخذ نماید  انکشاف دهات

 
 

 

  ی س  یو  یپ   یها  پی داکار پا  : تی فیک  نهیو معا  یکی فز  نهیمعا 

با  دی نما ی امتحان م  یاری را توسط لابراتوار مع مطابق    دی )تست 

ها  استندرد  مصارف    یاصول  پول  باشد(.  شده  شناخته 

 .گرددی کننده پرداخت م دی / تول  رندهی لابراتور توسط قرارداد گ

 
 

 عبارت اند از:  ازی مورد ن  یها تست

 

 تست  شری پر کسی استات  دروی فشار ها تست .1

 ی برگشت حرارت  تست .2

 ضربه  تست .3

 تون ی اس تست. 4

 
 

 

  قرارداد گیرنده ،  که سطح آب کمتر از پنج متر باشدئی در جاها .5

ظور جلوگیری از عبور آب در قسمت های  ن مکلف است تا بم

بسته   ،چاه   فوقانی  آب  نفوذ  قابل  غیر  گل  توسط  را  چاه  آب 

 نماید. 
 

گیرنده  .6 م  مکلف  قرارداد  جغل  ؤ و  و  ریگ  تهیه  به    2-6ظف 

مناسب    ملی شده  دریایی  سورت  شده  شسته  جهت  ریگ 

جغل باید مرکب از مواد   ها میباشدفلتر  پرکاری اطراف پایپ

سلیسی،گرد، سخت، انتقال یافته توسط آب باشد قطعه و پارچه  

نداشته  طولی ، پهن،هموار، مواد عضوی وسایر ترکیبات را 

اطراف    برای پرکاری  غیرقبل نفوذ  گلاز  باقی پایپ هاو    باشد

البته  مقدار پرکاری در اطراف فلتر و    ، استفاده نماید  کیسنگ

  گردد، که این تصمیم با ساحه تثبیت می   انجنیرکیسینگ توسط  

تذکر است که قیمت    قابل ،  گیردداشت ساحه صورت می در نظر

و   است  جدا  دریایی  شده  شسته  ریگ  توسط  قیمت  پرکاری 

قرارداد  و از جمله مسؤلیت های  خاک غیر قابل نفوذ جدا است

 . میباشد گیرنده



Page 5 of 10 

7. The Contractor will be fully responsible for vertical 

straight bore holes. 
 

8. If the drilled well provide turbid unsafe water, that 

is the responsibility of contractor to rectify the 

problem. Otherwise DACAAR will not pay for well 

providing turbid water. 

9. The contractor does not have the right to make 

contract with another party . 

10. During the back filling, using of heavy machine is 

prohibited, only shovel should be used . 

11.  The contractor must regularly check the electrical 

conductivity of water in absence of field engineer, 

when the driller faces with saline layer of water the 

contractor should immediately stop the drilling 

process and inform the field Engineer-in-Charge 

12. The contractor must be able to block the saline 

layer and have the experience of blocking. And also 

The supplier should have engineer or technical staff 

to support their drilling process.  

13. The contractor should not use other blocking 

materials such as cement, gypsum, etc. during 

drilling process except for drilling mud (Clay). 

Note: The company shall be fully responsible for 

procuring the PVC pipes and filters, obtaining Quality 

Assurance approval from the Ministry of Rural 

Rehabilitation and Development (MRRD), and 

conducting laboratory testing of the pipes and filters. 

DACAAR RESPONSIBILITIES: 

 

1. DACAAR's monitoring and water testing 

representative to be at the site to check the depth of 

the well to assist the static water level and ensure 

enough of water column and to test the approximate 

quality and taste of water. 

 

2. The Locations of the well will be determined by 

DACAAR only. In case, Contractor relocates a well 

without first obtaining DACAAR's written approval 

then DACAAR will not be liable to make any 

payment for the well. 

3. Payments will be made against receipt of invoice 

through DACAAR Regional Office in its concerned 

Province after successful completion of bored well. 

Verification on well completion is needed from the 

DACAAR monitoring engineer who is responsible 

for the project. 
 

 

عمق   .7 و  مسیر  باشد  عمود  باید  گیرندهچاه  مسئولیت   قرارداد 

 دارد.به عهده   راست بودن عمق چاه را 
 

 

 و یا غیر آشامیدنی  نا صاف و گل آلود   آب چاه که  ی در صورت  .8

گیرندهمسئولیت  باشد   آنر  قرارداد  که  بر   ااست  و  تصحیح 

نماید.   پول  طرف  آبکه  را  اه  چداکار  باش  دارای  د  ن نا صاف 

 نمی پردازد.

 .داد نمایدحق ندارد که با شخصی دیگر قرار قرارداد گیرنده .9

  

چاه .10 پرکاری  جریان  فق در  با   ط،  نه  گردد   کاری  پر  بیل  با 

  .ماشین های ثقیل

 

 
 

گیرنده   .11 انجنیرقرارداد  موجودیت  درعدم  بطور   باید    ساحه 

مداوم شوری آب را چک و برسی نماید، و در هنگام برخورد 

و   ساخته  متوقف  را  کاری  برمه  پروسه  حفار  شور  لایه  با 

 .  موضوع را به انجنیرمسئول ساحه اطلاع دهد

 
توانایی و تجربه قبلی را در مسدود نمودن لایه    قرارداد گیرنده .12

قرارداد گیرنده باید انجنیر یا  و همچنان    های شور داشته باشد

 .دکارکنان فنی برای پشتیبانی از فرآیند حفاری خود داشته باش

 
 

قرارداد گیرنده در جریان حفاری به جزاز گل حفاری )خاک   .13

کلی( و از سایرمواد مسدود کننده  از قبیل سمنت، گچ و غیره  

  .در جریان برمه کاری استفاده ننماید

پایپ های پی وی طور کامل مسئول تهیه و تدارک    شرکت به   : نوت 

، اخذ تأییدیه تضمین کیفیت از وزارت  پی وی سیو فیلترهای  سی  

پایپ ها و های لابراتواری  احیا و انکشاف دهات، و انجام آزمایش

 .باشدفیلترها می

 

 مسئولیت های داکار: 
 

 

داکار .1 نظارت    نماینده  بخش  حدر  وسمپل  فاز جریان  چاه  اری 

اب   کیفیت  فیزیکی  وتست  اب  سطح  گیری  اندازه  در   گیری، 

 خواهد داشت. ساحه حضور 
 

 
ردد، اما  گموقیعت چاه  فقط توسط نماینده رسمی داکار تعین می  .2

صورت  گیرنده  کهی در  را    قرارداد  چاه  موقیعت  خود  میل  به 

میدهد   هم  تغییر  ان  با    هماهنگیبدون  و  داکار  قبلی 

داکار ادر پرداخت    ینصورت  قسمت  چاه  پول  در  نوع  این 

 . ه مسؤلیت نخواهد داشتیچگون ه

  انوایس و بعد از ختم موافقانه چاه پرداخت پول در مقابل رسید   .3

باشد می   أقابل اجر  مربوطهدر ولایت    رسط دفتر ساحوی داکاتو

در اخیر    ردد وگماینده با صلاحیت داکار تصدیق می که توسط ن 

ماه   راپورهر  چاه  بودن  کامیاب  می   از  چاه  داده  تصدیق  شود، 

بوده    انجنیرتوسط   پروژه  مسؤل  را  که  نماید می   بررسیچاه 

 . استضروری 
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4. In case of bad or salty water in the well, the 

materials for blocking of the well (cement, clay, 

bentonite/ and other impermeable materials, or an 

equivalent) will be provided by DACAAR and the 

cost of labour for blocking will be paid by 

Contractor. 

5. The contractor must regularly check the electrical 

conductivity of water in absence of field engineer, 

when the driller faces with saline layers of water 

the contractor should immediately stop the drilling 

process and inform the field engineer. 

 
 

6. DACAAR will pay Contractor according to fixed 

price in the contract. 

 
7. DACAAR is not responsible for security or any 

damages (human or machinery) caused during 

implementation of contract. 

Contract Terms and Conditions: 

1. Start and completion of drilling work shall be 

based on the work plan in annex (II) of this 

contract. 

2. In case of delays caused by the contractor, 0.5% of 

remaining work will be charged as a delays 

penalty on each day of delay, this role is 

applicable till one month, after one to two month 

20% penalty, delaying more than two months, will 

cause penalty of 30%. 

3. Quotations should be valid for 60 working days. 

 

4. Contractor has the obligation to complete all well 

in specified time. Delays caused by natural 

disaster or geological problems are exceptional but 

both DACAAR and Contractor must certify and 

agree on the cause of delay. 

5. The sites for the well will be selected by 

DACAAR, and the contractor has no right for 

selection of location for well . 

6. Transportation cost of machineries, food and 

accommodation will be contractor's responsibility. 

 

7. The Contractor has to take into consideration the 

work specification - project completion period. 

Contractor must be able to finish the work for the 

signed contract; otherwise, he/she will be replaced 

with the new party and the call deposit/contract 

performance guaranty will not be refunded. 

 

 

یا شور بودن طعم آن مواد مورد  پایین آب و  در صورت کیفیت .4

قبیل   از  رسضرورت  بینتونیتخاک  مواد    وسایرسمنت    ،، 

غرض بسته نمودن چاه مذکور توسط داکار تهیه   غیر قابل نفوذ

و قیمت کارگری غرض بسته کردن چاه توسط    ،گردید  خواهد

 پرداخت خواهد گردید. قرارداد گیرنده
 

گیرنده .5 انجنیر   قرارداد  موجودیت  درعدم    بطور   ساحوی  باید 

نماید، بررسی  و  چک  را  آب  شوری  هنگام  مداوم  در  و 

را   کاری  برمه  پروسه  حفار  شور  آب  های  لایه  با  برخورد 

 متوقف ساخته و موضوع را به انجنیر ساحوی اطلاع دهد.

 

در .6 شده  تعین  قیمت  مطابق  چاه  حفر  اجوره  قرارداد   پرداخت 

 خواهد بود. 

خسارات    غیر مترقبه مانند   ثو یا حواد  یداکار مسئولیت امنیت  .7

 .باشده دار نمی عهد قرارداد را أمالی و یا جانی در جریان اجر

 
 

 قرارداد:  یطشرا

ضمیمه   .1 لست  کاری  پلان  مطابق  باید  چاه  حفر  ختم  و  شروع 

(II .قرارداد باشد ) 

 

ت  .2 از طرف    خیرأدر صورت  موجب  گیرندهبدون  در    قرارداد 

چاه   کا  طورب   0.5%مبلغ  حفر  از  روز  هر  بدل  در  ر جریمه 

ماه    خیر از یکأ، ت گرددوضع می   قرارداد گیرندهباقی مانده از  

  %30و ماه  خیر بیشتر از دأ جریمه دارد و ت   20الی دو ماه %

 . گرددجریمه را باعث می 

 

به مدت    قیمت .3 باید  داده شده  اعتبار   60های  روز کاری مدار 

 باشد.
 

 

گیرنده .4 حفر    قرارداد  تکمیل  به  در  مکلف  معینه  زمان  در  چاه 

حوادث    مشکلاتمیباشد.    قرارداد از  ناشی  مترقبه  های  غیر 

ناشی از عدم امنیت در جریان کار  های    مشکلاتعی و یا  ی طب 

بروز    پروژه   صورت  در  اما  نمیباشد  بند  این  چنین شامل 

 قرارداد در آن باشد.  جانبینباید توافق و تائید  حوادث

 
 

خواهد   .5 صورت  داکار  توسط  چاه  حفر  برای  ساحات  انتخاب 

 حق انتخاب را ندارد.  قرارداد گیرندهو  ،پذیرفت
 

 قرارداد گیرندهسرپناه مسئولیت ، غذا ،لاتآقیمت انتقال ماشین  .6

 میباشد.

 

و تکمیل قرارداد در مدت تعین   أمکلف به اجر  قرارداد گیرنده .7

در پیش   شده  آن  مطابق  باید  ها  پلان  و  میباشد  قرارداد  این 

ن تعین شده عدم تطبیق برنامه ها مطابق پلادر صورت    ،برود

داکار حق فسخ قرارداد را دارد و پول  ،  هاو یا کیفیت پاین کار

 خواهد بود. اک در داوطلبی قابل باز پرداخت ن تضمین اشتر
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8. One-week prior notice will be given for contract 

termination. Only work completed under 

specification will be paid by DACAAR and 

Contractor will return all unused materials given 

by DACAAR. 

 

9. The contractor should confirm his active presence 

and activities during first three days after signing 

of the contract; otherwise, DACAAR will take the 

decision on cancellation of the contract. DACAAR 

representative must report the issue to DACAAR 

Main Office on time. 

10. Award of Contract will be based on the 

capacity/potentiality. Thorough evaluation of 

potential/shortlisted bidder will be carried out. 

DACAAR reserves the right to make the decision 

of awarding contract. 

11. Offers without thumb, signature or stamp will be 

rejected automatically and the bidders have no 

right to complain. 

12. DACAAR will not be responsible for any changes 

occurred during the contract such as (increment in 

custom duties, exchange rate etc...) 

 

13. DACAAR (Logistics Unit) adheres to National 

and International laws on child labour DACAAR 

makes sure all its vendors by such laws preventing 

child labour in all DACAAR activities 

countrywide. 

14. The Humanitarian Organizations (HO) may 

conduct on-  site visit in the contractor’s premises 

(or may take similar measures) to ensure 

compliance . 

15. DACAAR has a zero-tolerance policy on sexual 

exploitation, abuse and harassment, which is 

defined and described in the policy document 

“DACAAR policy on preventing and handling 

sexual exploitation, abuse and harassment". 

 

 

 یک هفته ظرف  در     قرارداد گیرنده  ،در صورت فسخ قرارداد .8

های که مطابق مشخصات  کار  یافت. فقط اطلاع خواهند    ا  رسم

تعین شده در قرارداد میباشد قابل قبول خواهد بود و تمام مواد  

تهیه شده استفاده نشده توسط داکار دوباره به داکار بر گردانده  

 خواهد شد. 

  کاری   نخست حضور فعال و  سه روز  در  باید  قرارداد گیرنده .9

داکار    صورتآن  در غیر    ،خود را در ساحه به اثبات برساند

فسخ   قسمت  و  قراردر  اقدام  تصامیمداد  نمود   لازمه  .  خواهد 

جریان  در  عندالموقع  را  مرکزی  دفتر  باید  داکار  نماینده 

 بگذارد.

 

توانائی و ظرفیت   .10 به قیمت، کیفیت،  برنده شدن قرارداد نظر 

داوطلب بوده، و بعد از بررسی کمپنی صورت خواهد گرفت.  

 البته داکار حق تصمیم گیری در این زمینه را دارا میباشد.

 
 

و یا مهر بطور اتومتیک رد گردیده   أدون شصت، امضآفر ب  .11

 و داوطلبان حق شکایت را ندارد. 

 
 

گمرکی،  .12 مالیات  رفتن  بلند  مسؤولیت  عنوان  هیچ  به  داکار 

وغیره موارد که باعث بلند رفتن قیمت    خارجیاسعار  قیمت  

 در جریان قرارداد گردد ندارد. 

و  .13 قوانین ملی  با درنظرداشت  لوژیستیک(  داکار )شعبه  دفتر 

بین المللی برای جلوگیری از کار کودکان مصمم بوده و سعی  

میکند که تمام فعالیتهای تهیه کننده گان و مشتریان این اداره 

 به این اصل پابند باشند.

 

ممکن است تا از محلات و    (HO)سازمان های بشر دوستانه .14

اطمینان   بخاطر  ها  توسط    بیشترسایت  کار  درست  تطبیق  و 

گیرندهقرار اقدامات    داد  است  ممکن  ویا  آورده  بعمل  بازدید 

 مشابه را انجام دهد. 

س  .15 مورد  در  تحمل  عدم  پالیسی  دارای  بد   ،استفاده  ؤداکار 

در   داکار  موقف  و  میباشد  جنسی  اذیت  و  آزار  و  رفتاری 

تشریح شده  پالیسی مذکور  تفصیلی در  همچون مسایل بطور 

 است. 

 

 

For more details, please visit DACAAR Logistics Unit Main Office Kabul, Sunday through Thursday, from 

8:00am to 03:00pm. Or contact on below Email Addresses: jamal@dacaar.org or wasimullah@dacaar.org 

 

Sincerely Yours, 

Manager – Logistics and Supply Chain 

Date: April 23, 2026 
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ANNEX (I) 

BUDGET BREAKDOWN/ فورم ارائه آفر 

DACAAR RFQ 57 PRF-633 and 634/ECHO/2401-ECHO/EHWR1.3.7/WSHE/04.2026 
 

Drilling of One Tube Well by Mud Rotary Rig for Eshantop Village, Khan Abad District of Kunduz Province: 

S/N 

Districts/ 

Village 

Total 

No of 

Well 

UNIT COST PER METER (AFN) PLUS 2% OR 7 % 

TAXES 
Compressor Test 

(One Job) 

(Of production well 

until the water of 

well is completely 

cleaned from mud, 

Silt, sand, Rock 

Particles, dust and 

any other extra 

material of well, the 

capacity of 

compressor should 

be 12 atmospheres 

and should be able 

to clean and develop 

the well to the depth 

of maximum 120m. 

 

 قیمت کمپریسور تست 

Pumping Test (One Job) 

(Should be performed by 

electric submersible pump 

minimum for 8 hours for 

finding well hydraulic 

properties, and Record 

such as static water level, 

discharge, dynamic water 

level and time recovery. 

The minimum and 

maximum discharge of 

pump should be between 

5-7 L.s and the pump head 

should not be less than 

120m. The power of 

generators should be 

according to the power of 

water pump and should 

have stable power during 

pumping test. 
 

 قیمت پمپ تست 

 

Total Cost 

of 100 

Meter of 

PVC Pipe 

Class D 

with lab test 

Total Cost 

of 28 Meter 

PVC Screen 

(Filter) 

Class D 

with lab test 

Grand 

Total Costs 

(Afghani) 

(Including 

Government 

Tax, Total 

Costs of 

Drilling, 

Lowering, 

Backfilling, 

Compressor 

and Pump 

Test, PVC 

Pipe and 

PVC Filter 

along with 

lab tests) 

 

 قیمت مجموعی

 

Drilling Well 

by Mud 

Rotary Rig 

and using of 

13.5-14” 

diameter bit 

from starting 

to the depth 

of 120m 

 

(AFN/ Per 

Meter) قیمت   

 فی متر کندنکاری 

Lowering of 

8 inches 

PVC Pipe 

Class E and 

Filter Class 

D. 

(Only pipe 

and Filter 

lowering 

wage) 

 

(AFN/ Per 

Meter) قیمت   

فی متر پایین  

 نمودن پایپ

Backfilling by 

impervious clay 

and Gravel 

packing by 

sorted and 

washed river 

gravel size (2-6 

mm according 

to the well 

design). The 

price should 

include costs of 

materials and 

backfilling 

wages. 
 

(AFN/ Per 

Meter) قیمت فی   

 متر پرکاری 

Total 

Cost 

Per/Meter 

(AFN) 

قیمت 

مجموعی فی  

متر  

کندنکاری، 

پایین نمودن  

پایپ و  

 پرکاری 

1 

Eshantop 

Village, Khan 

Abad District 

of Kunduz 

Province 

One 

(120 M 

Depth) 

         

 

Bidder Name: ___________________________________________________________________________________________________________________    :اسم آفر دهنده 

 

Address and Stamp: ____________________________________________________________________________________________________________ آدرس و مهر کمپنی 

 
 

Mobile No: _________________________________________________________________________________________________________________________ تماسنمبر    

 
 

Email Address: ______________________________________________________________________________________________________________________ایمل آدرس 
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ANNEX (II) 

TENTATIVE WORK PLAN / تخمینی پلان کاری   

DACAAR RFQ 57 PRF-633 and 634/ECHO/2401-ECHO/EHWR1.3.7/WSHE/04.2026 

 

  Drilling of One Tube Well by Mud Rotary Rig for Eshantop Village, Khan Abad District of Kunduz Province: 

S/No Province District/Village No of Well 
No of Rotary 

Rig Required 
Start of Work Completion of Work 

1 Kunduz Province 
Eshantop Village, Khan Abad 

District of Kunduz Province 
One One 

 

Starts Upon DACAAR 

Contract Final Approval 

 

30 Working Days After 

DACAAR Contract Final 

Approval  
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ANNEX (III) 

Selection Criteria /  معیارهای انتخاب   

DACAAR RFQ 57 PRF-633 and 634/ECHO/2401-ECHO/EHWR1.3.7/WSHE/04.2026 

 
 Selection Criteria for Well Drilling Companies or Individuals:  

Province District/Village No of Well 
No of Rotary 

Rig Required 

Kunduz 
Eshantop Village, Khan Abad 

District 
1 1 

1. Company Past Experience: The Company or Individual must have a minimum of two years of proven experience in Well Drilling using a Mud Rotary Rig. 

2. Company’s Equipment: The Company should have available Mud Rotary Rig Machineries or other equipment. 

3. Understanding of Area: The Company or individual should have relevant experience of Well Drilling within relevant or nearby province. 

4. Company’s Technical Staff: having qualified team in field of Drilling of Wells, especially in Mud Rotary Rig System. 

5. Bid Price: Competitive and reasonable rates in compliance with market standards. 

6. Manpower Availability: The company should have Sufficient team for continuous work. 

 


