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DACAAR needs Agricultural Kit for DACAAR
Program NORAD Project in Faryab and Jawzjan
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their sealed offers for the required items brought up in

Annex (I).

The offers must reach to DACAAR Main Office
Logistics and Supply Chain Unit located in Street
No. 12, Taimani Project, Qala-e-Fathullah, Kabul
Province till 4:00pm November 02, 2026.

The bid opening session will be held on November
04, 2026 at 10:00am in DACAAR Main Office,
Kabul Province and the bid winner will be notified
shortly after the bid opening session.

Terms and Conditions for Participants/Bid Winner

1. Delivery locations of Agricultural Kit are in
DACAAR Regional office in Faryab and Field
Office Jawzjan Provinces, as described in Annex

an.

2. Payment will be made within 15 Working days
after inspection and complete delivery.

3. Delivery period is mentioned in Annex (II) and
bidders are compelled to comply with it.

4. Prices shall be given in Afghanis (AFN) and
must include all duties, transport cost, loading
and unloading costs. Offers must be original in
hard copy with company sign and stamp.
Manipulated/ overwritten and copy offers will
automatically be rejected.

5. All materials must be according to DACAAR’s
Technical Specification mentioned in Annex ().

6. DACAAR will carry out technical inspection of
all Seeds before and after the delivery.
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10.

11.

12.

13.

In case of delay without logical reasons in
delivery of Agricultural Kit, 0.5% of total cost of
undelivered quantity will be charged as a penalty
for each day of delay.

Quotations should be valid for 60 working days.

2% Tax will be applicable on the companies that
has valid business license and 7% Tax will be
applicable on the companies that have invalid
business license, or on individuals who don't
have business license, will be deducted from the
contractor as a withholding tax and DACAAR
will pay that amount to Ministry of Finance, the
amount starts from (1 AFN).

The bid winner must deposit 10% amount of
total contract value to DACAAR bank account as
a Contract Performance Guarantee before signing
the contract and the mentioned amount is
refundable after successful completion of the
contract.

The contractor is responsible for the quantity/
quality of supplied Agricultural Kir as per the
specification in Annex (I), DACAAR Technical
Team will carry out the inspection before and
after the delivery.

Award of the contract will be based on the price,
quality, capacity & potentiality of bidder. The
evaluation of bidder and their product will be
carried out and DACAAR reserves the right to
make the decision of awarding contract.

DACAAR will not be responsible for any
changes occurred during the contract such as
(increment in custom duties, exchange rates etc.
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For more details, please visit DACAAR Logistics Unit Main Office Kabul, Sunday through Thursday, from
8:00 am to 03:00 pm or contact on below Email Addresses:

Yours Sincerely,

Manager — Logistics and Supply Chain Unit L\. f
Date: October 27, 2026 \/

jamal@dacaar.org or wasimullah(@dacaar.org
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Supply of Agricultural Kit for DACAAR Program NORAD Project in Faryab and Jawzjan Provinces:

ANNEX (D)

Budget Breakdown & Technical Specifications / S+id3 Gladda g 81 431 ) o)
DACAAR RFQ 128 PRF-1508 to 1512/NORAD/2214-NMFA/NFJ1.10/NFJ1.8/10.2026

Unit Price (AFN) Total Price (AFN)
Ui | Quansy | (e 22 r 2 | (nluding 2o
Transportation Cost) | Transportation Cost)
1 Shovel Local made, 850gram, with handle No. 320
) Weeding Kits Four Pieces, L](;(:;It l?;ilie K(Ssmhz{(l)sickle, Rambi, Set. 120
3 Rake Local made, with Handle No. 320
4 Anja (Palkash) (Local made, 1.7kg, with handle) No. 320
5 Plastic Basket Large size, good quality No. 640
6 Katman Local made, with Handle No. 320
Grand Total: AFN
Bidder Name: 2283 il ol
Address and Stamp: S g 5 o
Contact No: ol o lads
Email Address: s
Delivery period: 1o disni gl
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ANNEX (II)

Tentative Delivery and Work Plan / Y& 5 il g S oS
DACAAR RFQ 128 PRF-1508 to 1512/NORAD/2214-NMFA/NFJ1.10/NFJ1.8/10.2026

Supply of Agricultural Kit for DACAAR Program NORAD Project in Faryab Province:

Quantity Based on Faryab Province Districts Total
S.N Item Name Specifications Unit - - .
Belcheragh | Gurziwan Almar Qaisar Quantity
1 Shovel Local made, 850gram, with handle No. 40 60 20 60 180
2 Weeding Kits Four Pieces, Local made (Small sickle, Rambi, Set. 40 60 20 60 180
Dastkala, Kashak)
3 Rake Local made, with Handle No. 40 60 20 60 180
4 Anja (Palkash) Local made, 1.7kg, with handle No. 40 60 20 60 180
5 Plastic Basket Large size, good quality No. 80 120 40 120 360
6 Katman Local made, with Handle No. 40 60 20 60 180
Supply of Agricultural Kit for DACAAR Program NORAD Project in Faryab Province:
. . . Quantity Based on Jawzjan Province Districts X
S.N Item Name Specifications Unit - Total Quantity
Sheberghan Aqcha Faizabad
1 Shovel Local made, 850gram, with handle No. 60 40 40 140
b Weeding Kits Four Pieces, Local made (Small sickle, Set. 60 40 40 140
Rambi, Dastkala, Kashak)
3 Rake Local made, with Handle No. 60 40 40 140
4 Anja (Palkash) Local made, 1.7kg, with handle No. 60 40 40 140
5 Plastic Basket Large size, good quality No. 120 80 80 280
6 Katman Local made, with Handle No. 60 40 40 140
Contract Date Tentative Delivery Date Delivery Place

Starts Upon DACAAR Contract Final Approval

15 Working Days After DACAAR Contract Final
Approval

Delivery Location is DACAAR Northwest Regional Office
in Faryab and Field Office in Jawzjan
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